BRUHAT BANGALORE MAHANAGARA PALIKE

No. BBMP/YNK-D/EE/E-PMT-08/2021-22

Office of the Executive Engineer,
Yelahanka Division. Yelahanka Zone,
Bangalore-560064, Dated: 30/08/2021.

INVITATION FOR TENDER (IFT)
(Two Cover system)

SHORT TERM TENDER
(Through GOKe-Procurement Portal Only)

1. The Executive Engineer Yelahanka Division invites tenders on behalf of the commissioner, BBMP, Bengaluru from eligible Tenderers for the construction of works detailed in the table below. The tenderers may submit tenders for works given in the table through e-procurement portal of the Government of Karnataka (vizhttps://eproc.karnataka.gov.in).The Tenderers are advised to note the minimum qualification criteria specified in Clause 3 of the Instructions to Tenderers to qualify for award of the contract **as per standard tender document KW-4**
2. Tenders must be accompanied by Earnest Money Deposit specified for the work in the table below. Earnest money deposit will have to be submitted EMD Declaration Copy (As per Government order No:FD/675/expe-12/2020 Bangalore Dated 22-12-2020)
3. Tenders must be submitted online through e-procurement portal on or before 16.00 hours on **30-09-2021** and the opening of tenders will be as per the e-procurement portal guidelines.
4. GST Shall be Paid to the tendered amount separately
5. Other details can be seen in the tender documents

SL No	Name of the Project	Estimate Cost (Rs In Lakhs)	Eligibility	Period of Completion
01	Restoration and Improvements of roads at Suryavamshi layout, Synikavihara layout, Sai Vihara layout, Naidu layout, Nagenahali layout and surrounding areas in ward no -02. of Yelahanka Sub division (PACKAGE NO-01)	1000.00	As Per E-Proc Portal	06 months
02	Restoration and Improvements of Balance main and cross roads of Nagenahalli , Harohalli , Kenchenahalli villages. Srinidhi layout, ISRO layout,KEB layout and surrounding areas in ward no -02. of yelahanka Sub division (PACKAGE NO-02)	1350.00	As Per E-Proc Portal	06 months
03	Restoration and Improvements of Balance roads of Ambhabhavani layout, Ambhabhavaninagara, SLN Enclave, KereAnjeenappa layout, Sainagar Phase -2 , Anugraha layout, Avikya layout and surrounding areas in ward no -03 of Yelahanka New town Sub division (PACKAGE NO-03)	1000.00	As Per E-Proc Portal	06 months

04	Restoration and Improvements of Balance roads of AMS layout, Venugopal layout, Akashvani layout, Chikkabettahalli layout, Mahi .layout and surrounding areas in ward no -03 of Yelahanka New town Sub division (PACKAGE NO-04)	1000.00	As Per E-Proc Portal	06 months
05	Restoration and Improvements of Balance roads of Chikkabettahalli, Doddabettahalli village, Adityanagara Phase -01 and surrounding areas in ward no -03 of Yelahanka New town Sub division (PACKAGE NO-05)	1000.00	As Per E-Proc Portal	06 months
06	Restoration and Improvements of Balance roads of Ananthapura village, Prakruthi layout, Nisarga layout and surrounding areas in ward no -03 of Yelahanka New town Sub division (PACKAGE NO-06)	1000.00	As Per E-Proc Portal	6 months
07	Restoration and Improvements of Balance roads of Brundhavana layout, Balaji layout, BHEL 1st phase and 2nd phase layout, Lakshmaiahreddy layout, Naidu layout, Jyothinagara 2nd and 3rd phase, Ramanna garden and surrounding areas in ward no -03 of Yelahanka New town Sub division (PACKAGE NO-07)	1000.00	As Per E-Proc Portal	06 months
08	Restoration and Improvements of roads M.S.Palya, Aishwarya Bakery road , Giridhamanagara and surrounding areas in ward no -03 of Yelahanka New town Sub division (PACKAGE NO-08)	1000.00	As Per E-Proc Portal	06 months
09	Restoration and Improvements of roads at Hesaraghatta main road, G Ramaiah layout, SaiArchade layout, Vijaya bank layout, Adityanagara Phase -02 and surrounding areas in ward no -03 of Yelahanka New town Sub division (PACKAGE NO-09)	1150.00	As Per E-Proc Portal	6 months
10	Restoration and Improvements of Mahalakshmi layout, Balaji layout, Best County-II & III, Bhaskar Reddy, Andhra layout,thirumalanagara and surrounding areas in ward no -03 of Yelahanka New town Sub division (PACKAGE NO-10)	2000.00	As Per E-Proc Portal	06 months
11	Restoration and Improvements of Channamma and Narayanappa layout, Narayanagowda layout, Basavalingappa layout and surrounding areas in ward no -03 of Yelahanka New town Sub division (PACKAGE NO-11)	1000.00	As Per E-Proc Portal	6 months
12	Restoration and Improvements of roads from Doddaballapura main road to Nagarjuna collage, Kaveri layout, Chowdappa layout, Maruthinagara, Hariraja layout and surrounding areas in ward no -03 of Yelahanka New town Sub division (PACKAGE NO-12)	1000.00	As Per E-Proc Portal	06 months

13	Restoration and Improvements of Balance roads of Chowdeshwari layout, Mariyappa layout, Muniraju layout, jyothinagara 1st main road, Deo Marvel layout, Sainagara phase-1 and surrounding areas in ward no -03 of Yelahanka New town Sub division (PACKAGE NO-13)	1100.00	As Per E-Proc Portal	06 months
14	Restoration and Improvements of Sainagara, Best county, Bharathnagara and chandrappa layout, Hill side meadows layout , Subhash Chandra Bose layout and surrounding areas in ward no -03 of Yelahanka New town Sub division (PACKAGE NO-14)	1400.00	As Per E-Proc Portal	06 months

Note:

1. Tenders must be submitted online through e-procurement portal on or before **16.00** hours on **dt:30-09-2021** and the opening of tenders will be as per the e-procurement portal guidelines.
2. Date of Pre bid meeting at the office Executive Engineer (Yelahanka Division) on **20-09-2021** at **16.00 hrs**
3. Technical Bids will be opened on the website https:/eproc.karnataka.gov.in in the office of the Executive Engineer (Yelahanka Division) on**Dt: 01-10-2021 at 16.00 hours.**
4. Aspiring bidders/contractors who have not registered in e-procurement should register before participating through the website https:/eproc.karnataka.gov.in
5. Before submission of online bids bidders must ensure that scanned copies of all the necessary documents have been attached with bid.
6. All the required information required for Bids must be filled and submit online.
7. For details, registration and e-payment visit GOK e-procurement website https:/eproc.karnataka.gov.in or contact e-procurement Helpdesk at 080-25501227 / 25501216.
8. This tender notice can also be seen on the BBMP website www.bbmponline.org

ESSENTIAL CONDITIONS:

1. The Tender Notification along with Blank Tender Form will be accessible in the website of GOK e- Procurement Platform **(http://eproc.karnataka.gov.in) website.**
2. The interested contractors / suppliers may download the tender documents. The contractors may choose or otherwise attending the pre-bid meeting indicated in the Invitation for Tender.
3. Tender documents may be downloaded from Government of Karnataka e-Procurement website **http://eproc.karnataka.gov.in** under login for Contractors. Aspiring Bidders/Contractors who have not registered in e-procurement should register before participating through the website https://eproc.karnataka.gov.in or contact e-Procurement Helpdesk at 080 – 22485867 / 22485927.
4. The contractors shall submit the digitally signed tenders electronically on or before the date and time of submission published in the e-procurement portal along with stipulated EMD notified in the tender document.
5. The contractor / supplier shall attach scanned DD or Bank Guarantee (for EMD) along with the bid on e-procurement portal and submit the original Bank Guarantee on before the last date and time notified in the Tender Document to the Tender Inviting authority.
6. The tenders will be evaluated only on confirmation of receipt of payment of EMD.
7. The Tender will remain valid for **180 Days** from the Date of Opening of Tender.

8. The Contractor is not eligible for submission of application for tender form if he has not put the tender after purchase of the tender document continuously for three times.
9. The Successful tenderer will have to execute an agreement with BBMP within **21 days** of receipt of intimation of Letter of Acceptance, failing which his tender will be summarily rejected without giving any further Notice.
10. The Contractor / Agency shall intimate the change, if any, in any of the addresses, in advance or maximum within one week of such change along with acknowledgement of noting down of such change in address from the bank, Income tax, GST authorities etc. Failure to do so liability lies on the Contractor / Agency what so ever.
11. The Work shall be commenced with all Men, Material Tools and Plants within 7 days from the Date of Work Order, failing to which it would be presumed that the Successful Tenderer is not interested in the Work and Action will be taken to get the Work executed through Alternate Agency at the risk and cost of the Former Tendered.
12. Defect Liability Period (DLP) and Maintenance Period will be as per Commissioner Order No: ಆ/ಪಿ.ಎಸ್.ಆರ್/G-5317/2012-13 ದಿನಾಂಕ: 28.09.2012
13. FSD will be refunded only after Defect Liability Period (DLP) as per Condition 12.
14. Tenders must be accompanied by Earnest Money Deposit specified for the work in the Table below. Earnest Money Deposit will have to be in any one of the forms as specified in the Tender document and shall have to be valid for **90 days** beyond the validity of the tender.
15. For Asphalting works, like Pothole filling, Chip Carpeting, B.M & B.C etc., those who own their hot mix plant & mechanical paver only need apply. Such of those tenderer will have to furnish the list of machinery equipment along with the copy of the Registration Certificate at the time of scanning of tender documents.
16. Frequency of the Quality tests of all the materials and other tests have to be conducted by contractor as per Specifications for Road and Bridge Works (5th Revision) and IRC:SP:11-1984 Handbook of Quality Control for Construction of Roads and Runways, IRC:SP:112-2017 Manual for Quality Control in Road and Bridge Works, IRC:SP:47-1998 Guidelines on Quality Systems for Road Bridges (Plain, Reinforced, Prestressed), RC:SP:57-2000 Guidelines for Quality Systems for Road Construction and Composite Concrete and SP:7-2005 National Building Code of India & other relevant Indian standards in his laboratory or any other Laboratory assigned by the BBMP on his own cost in presence of Engineer/ consultants appointed by BBMP.
17. As per Govt. Order No: LD 300/LET/2006, Dated: 18.07.2007, 1% of the bill amount will be deducted and remitted to Karnataka State Building & Other Construction Employees Welfare Board.
18. The Tenderers are advised to note the minimum qualification criteria specified in clause 3 of the Instructions to Tenderers to qualify for award of the contract **(Standard Tender Document KW 1 & 2** also Tenderers are advised to go through the Standard Bid Documents.
19. Any Corrigendum / Modification will be notified in the Notice Board of the Undersigned.
20. The BBMP reserves the right to accept/reject any or all tenders without assigning any reasons what so ever.
21. **Successful Tenderer should deliver to the employer a security deposit equivalent 3% of the Contract price in form of DD / Bank Guarantee in favour of Commissioner BBMP otherwise action will be initiated as per Standard Bid document clauses.**
22. **An additional security for unbalanced bids (difference amount 50%) in the form of DD/ Bank Guarantee to be submitted in favour of Commissioner BBMP to the undersigned before opening of the technical bid otherwise there bids will be rejected.**
23. The Tender Accepting Authority shall have the power to accept or to reject any tender without assigning any reason thereof.
24. GST will be paid to the tendered amount separately only for 2018-19 schedule of rates and for GST/VAT is included in other than 2018-19 schedule of Rates.

25. As per Government Circular No. CI 81 MMN 2014 Dt: 18.02.2014 ಕರ್ನಾಡಿಸಿದಿ/ಕಗಸಾ/ಸಾ.ಪ.ಕೋ/2013-14 ದಿನಾಂಕ: 13.03.2014 the contractors are liable to pay royalty in terms of the contract if they are not able to produce the materials purchased document / MDP's from where they purchase.
26. Black Listed Contractors / in Govt. / Quasi Govt. / Boards / BBMP etc., are not eligible to quote, if found such Tenders will be rejected.
27. All the participants should produce all the original documents for verification whenever necessary.
28. The work shall be carried out as per the directions of the BBMP and if necessary in coordination with BESCOM, BWSSB, Other Utility Agencies and Engineer in charge of Work.
29. No Joint Venture / Consortium is permissible.
30. The Work shall be commenced with all Men and Machinery within 7 days from the Date of Work Order, failing which it would be presumed that the Successful Tenderer is not interested in the Work and Action will be taken to get the Work executed through Alternate Agency at the risk and cost of the Former Tenderers.
31. Conditional Tenders will not be entertained and they are summarily rejected.
32. Further particulars can be had from the office of the Executive Engineer, Yelahanka Division, and BBMP during the working days between 10.00 A.M. to 5.30 P.M.
33. The Construction Debris Generated from Work Shall be dumped in Designated Dumping Yards Only.
34. If the Contractor has any liability whatsoever to the BBMP / Govt the same will be deducted from the Contractors bills.
35. Bidder shall submit the bids electronically before the stipulated date and time for the submission published in e-procurement portal. No tenders can be submitted after the due date and time as the portal will not accept late tenders.
36. The contractor / supplier can modify and correct or upload any other relevant document in the portal before last date and time of submission on e-portal. No modifications or withdrawal of tender is possible the closing time of the submission of the tender.
37. In the event of the specified date of tender opening being declared a holiday for the tender inviting authority, the tenders will be opened the next immediate working day.
38. As per Commissioner inter Office Note No:D/ಪಆಆ/1629/18-19 Dated:18-08-2018. The Contractors to Implement/Entrusted the works in 3 shifts round the clock.
39. Bidders Should Submit the **one set of Hard Copy with spiral Binding of all documents which are uploaded in the e-portal to this office before opening the technical bid.** Otherwise their bid will be rejected.
40. The Bidder /Contractors should shall not Quote below the minimum labour rates prevailing @ the time of Tender Notification. If so they shall be provide the Rate Analyses for the same. (To be uploaded in e-procurement plat form).
41. The Works reserved for SC/ST category relaxation of Tender clauses will be applicable as per Government order No: FD 876 Exp-12/2017, Dated: 10-10-2017.

SD/-
Executive Engineer
Yelahanka Division
Bruhath Bangalore MahanagaraPalike

Copy to:

1. The Chief Commissioner, BBMP for kind information.
2. **Copy submitted to the Special Commissioner (Projects) for kind information.**
3. **Copy submitted to Zonal Commissioner (Yelahanka) For Kind Information.**
4. **Copy submitted to the Special Commissioner (Finance) & Tender bulletin officer, BBMP for requesting to publish the tender notification in tender bulletin.**
5. **Copy submitted to the Joint Commissioner (Yelahanka) for kind information.**
6. **Copy submitted to the Engineer-In-Chief for kind information.**
7. **Copy submitted to the Chief Engineer (Yelahanka) for kind information.**
8. **Copy submitted The Deputy Commissioner (Bengaluru Urban) for kind information & requested to arrange for publication and to send a copy of the same to this Office for further action.**
9. **Copy submitted to Chief Auditor / Chief Account officer for kind information**
10. **Copy submitted to D.C.F (Yelahanka) for information.**
11. **Copy to Public Relationship Officer, BBMP with request to make arrangements for publication of notification in two leading daily Kannada and English Bangalore based Newspapers as the case may be within next two days & requested to communicate the same to this Office as early as possible.**
12. **Copy to Acct. Suptd. / Cashier of Division office for Necessary Action..**
13. **Copy to IT Advisor with Soft copy for needful action to place in the BBMP website.**
14. **Copy to Store Keeper/ Records Section, Mayo Hall, Bangalore for information and need full action.**
15. **Copy to Assistant Executive Engineer (Yelahanka sub Division and Satellite Town Sub Division) for Information & Necessary Action.**
16. **Notice Board / Office Copy.**

30/09/2024

Executive Engineer
Yelahanka Division
Bruhath Bangalore MahanagaraPalike

ಅಯ್ಕೆ ಮಾಡಲಾಗುವುದು.

ಸಹಿ/- ಶ್ರೀ ಚಂದ್ರಕಾಂತ ಕೋಕಿಟಾಳೆ
ಚೇರಮನ್‌ರು, ವಿದ್ಯಾ ಸಂವರ್ಧಕ ಮಂಡಳ,
ನಿಪ್ಪಾಣಿ, (ಜಿಲ್ಲೆ: ಬೆಳಗಾವಿ)

ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರ ಕಚೇರಿ, ಯಲಹಂಕ ವಿಭಾಗ, ಯಲಹಂಕ ವಲಯ, ಬೆಂಗಳೂರು-560 064
ಸಂಖ್ಯೆ: ಟೃಟೆಂಪಾ/ಯ-ವಿ/ಕಾಪಾಅ/ಇ-ಟೆಂಡ್ರ್-08/2021-22 ದಿನಾಂಕ: 30.08.2021

ಅರ್ಹವಿರುವ ಪೆಂಡರ್‌ದಾರರಿಂದ ಆಹ್ವಾನ (ಎಪಿಸಿ) (ಡಿಂಕೋವ ವಧಿ) (ಕರ್ನಾಟಕ ಸರ್ಕಾರದ ಇ-ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಕೋಲ್ಡ್ ಸಿಸ್ಟಮ್‌ನ ಮುಖಾಂತರ ಮಾತ್ರ)

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಯಲಹಂಕ ವಿಭಾಗ, ಬೃ.ಬೆಂ.ಮ.ಪಾಲಿಕೆ, ಬೆಂಗಳೂರು, ಇವರ ಪರವಾಗಿ ಆರ್ಹ ಪೆಂಡರುದಾರರಿಂದ ಈ ಕೆಳಕಂಡ ಕಾಮಗಾರಿಗಳಿಗಾಗಿ ಪೆಂಡರ್‌ಗಳನ್ನು ಆಹ್ವಾನಿಸಿದ್ದಾರೆ. (ಎಸ್.ಟಿ.ಡಿ. ಕೆಪಬ್ಲ್ಯೂ-4)

ಕಾಮಗಾರಿಗಳ ಇಎಂಡಿ ಮೊತ್ತಗಳಿಗೆ ಸರ್ಕಾರಿ ಆದೇಶ ಸಂಖ್ಯೆ: ಎಫ್‌ಡಿ/675/ಪೆಚ್ಚಗಳು-12/2020, ಬೆಂಗಳೂರು ದಿನಾಂಕ:22.12.2020ರ ರೀತಿ ಪೆಂಡರ್ ದಾಖಲೆಯಲ್ಲಿ ಸೂಚಿಸಿರುವಂತೆ ಇಎಂಡಿ ಪೋಷಣೆ ಸಮೂಹೆಯನ್ನು ಒಳಗೊಂಡಿರತಕ್ಕದ್ದು

ಕ್ರ ಸಂ	ಯೋಜನೆಗಳು / ಪ್ಯಾಕೇಜುಗಳ ಹೆಸರು	ಅಂದಾಜು ಮೊತ್ತ (₹. ಲಕ್ಷಗಳು)
1.	ಯಲಹಂಕ ಉಪವಿಭಾಗ, ವಾರ್ಡ್ ಸಂಖ್ಯೆ-02ರ ಸೂರ್ಯವಂಶಿ ಬಡಾವಣೆ, ಸೈನಿಕವಿಹಾರ ಬಡಾವಣೆ, ಸಾಯಿ ವಿಹಾರ ಬಡಾವಣೆ, ನಾಯ್ಡು ಬಡಾವಣೆ, ನಾಗೇನಹಳ್ಳಿ ಬಡಾವಣೆ ಮತ್ತು ಸುತ್ತಮುತ್ತಲ ಪ್ರದೇಶಗಳಲ್ಲಿ ರಸ್ತೆಗಳನ್ನು ಪುನಶ್ಚೇತನ ಮತ್ತು ಸುಧಾರಣೆ ಮಾಡುವುದು. (ಪ್ಯಾಕೇಜ್-01)	1000.00
2.	ಯಲಹಂಕ ಉಪವಿಭಾಗ, ವಾರ್ಡ್ ಸಂಖ್ಯೆ-02ರ ನಾಗೇನಹಳ್ಳಿ, ಹಾರೋಹಳ್ಳಿ, ಕೆಂಚೇನಹಳ್ಳಿ ಗ್ರಾಮಗಳು, ಶ್ರೀನಿಧಿ ಬಡಾವಣೆ, ಇಸ್ರೋ ಬಡಾವಣೆ, ಕೆಇಬಿ ಬಡಾವಣೆ ಮತ್ತು ಸುತ್ತಮುತ್ತಲ ಪ್ರದೇಶಗಳಲ್ಲಿ ಬಾಕಿ ಉಳಿಕೆ ಇರುವ ಮುಖ್ಯ ಮತ್ತು ಅಡ್ಡರಸ್ತೆಗಳನ್ನು ಪುನಶ್ಚೇತನ ಮತ್ತು ಸುಧಾರಣೆ ಮಾಡುವುದು. (ಪ್ಯಾಕೇಜ್-02)	1350.00
3.	ಯಲಹಂಕ ನ್ಯೂಟೌನ್ ಉಪವಿಭಾಗ, ವಾರ್ಡ್ ಸಂಖ್ಯೆ-03ರ ಅಂದಾಧವಾನಿ ಬಡಾವಣೆ, ಅಂದಾಧವಾನಿನಗರ, ಎಸ್‌ಎಲ್‌ಎನ್ ಎಸ್ಟೇವ್, ಕೆರೆ ಅಂಜನಪ್ಪ ಬಡಾವಣೆ, ಸಾಯಿನಗರ 2ನೇ ಹಂತ, ಅನುಗ್ರಹ ಬಡಾವಣೆ, ಅವಿಕ್ಯ ಬಡಾವಣೆ ಮತ್ತು ಸುತ್ತಮುತ್ತಲ ಪ್ರದೇಶಗಳಲ್ಲಿ ಬಾಕಿ ಉಳಿಕೆ ಇರುವ ರಸ್ತೆಗಳನ್ನು ಪುನಶ್ಚೇತನ ಮತ್ತು ಸುಧಾರಣೆ ಮಾಡುವುದು. (ಪ್ಯಾಕೇಜ್-03)	1000.00
4.	ಯಲಹಂಕ ನ್ಯೂಟೌನ್ ಉಪವಿಭಾಗ, ವಾರ್ಡ್ ಸಂಖ್ಯೆ-03ರ ಎಎಂಎಸ್ ಬಡಾವಣೆ, ವೇಣುಗೋಪಾಲ ಬಡಾವಣೆ, ಆಕಾಶವಾಣಿ ಬಡಾವಣೆ, ಚಿಕ್ಕದೆಟ್ಟಹಳ್ಳಿ ಬಡಾವಣೆ, ಮಹಿ ಬಡಾವಣೆ ಮತ್ತು ಸುತ್ತಮುತ್ತಲ ಪ್ರದೇಶಗಳಲ್ಲಿ ಬಾಕಿ ಉಳಿಕೆ ಇರುವ ರಸ್ತೆಗಳನ್ನು ಪುನಶ್ಚೇತನ ಮತ್ತು ಸುಧಾರಣೆ ಮಾಡುವುದು. (ಪ್ಯಾಕೇಜ್-04)	1000.00
5.	ಯಲಹಂಕ ನ್ಯೂಟೌನ್ ಉಪವಿಭಾಗ, ವಾರ್ಡ್ ಸಂಖ್ಯೆ-03ರ ಚಿಕ್ಕದೆಟ್ಟಹಳ್ಳಿ, ದೊಡ್ಡದೆಟ್ಟಹಳ್ಳಿ ಗ್ರಾಮ, ಆದಿತ್ಯನಗರ 1ನೇ ಹಂತ ಮತ್ತು ಸುತ್ತಮುತ್ತಲ ಪ್ರದೇಶಗಳಲ್ಲಿ ಬಾಕಿ ಉಳಿಕೆ ಇರುವ ರಸ್ತೆಗಳನ್ನು ಪುನಶ್ಚೇತನ ಮತ್ತು ಸುಧಾರಣೆ ಮಾಡುವುದು. (ಪ್ಯಾಕೇಜ್-05)	1000.00
6.	ಯಲಹಂಕ ನ್ಯೂಟೌನ್ ಉಪವಿಭಾಗ, ವಾರ್ಡ್ ಸಂಖ್ಯೆ-03ರ ಅನಂತಪುರ ಗ್ರಾಮ, ಪ್ರಕೃತಿ ಬಡಾವಣೆ, ನಿಸರ್ಗ ಬಡಾವಣೆ ಮತ್ತು ಸುತ್ತಮುತ್ತಲ ಪ್ರದೇಶಗಳಲ್ಲಿ ಬಾಕಿ ಉಳಿಕೆ ಇರುವ ರಸ್ತೆಗಳನ್ನು ಪುನಶ್ಚೇತನ ಮತ್ತು ಸುಧಾರಣೆ ಮಾಡುವುದು. (ಪ್ಯಾಕೇಜ್-06)	1000.00
7.	ಯಲಹಂಕ ನ್ಯೂಟೌನ್ ಉಪವಿಭಾಗ, ವಾರ್ಡ್ ಸಂಖ್ಯೆ-03ರ ಬೃಂದಾವನ ಬಡಾವಣೆ, ಬಾಲಾಜಿ ಬಡಾವಣೆ, ಬಿಹೆಚ್‌ಇಎಲ್ 1ನೇ ಹಂತ ಮತ್ತು 2ನೇ ಹಂತದ ಬಡಾವಣೆ, ಲಕ್ಷ್ಮಯ್ಯರೆಡ್ಡಿ ಬಡಾವಣೆ, ನಾಯ್ಡು ಬಡಾವಣೆ, ಜ್ಯೋತಿನಗರ 2 ಮತ್ತು 3ನೇ ಹಂತ, ರಾಮಣ್ಣ ಗಾರ್ಡನ್ ಮತ್ತು ಸುತ್ತಮುತ್ತಲ ಪ್ರದೇಶಗಳಲ್ಲಿ ಬಾಕಿ ಉಳಿಕೆ ಇರುವ ರಸ್ತೆಗಳನ್ನು ಪುನಶ್ಚೇತನ ಮತ್ತು ಸುಧಾರಣೆ ಮಾಡುವುದು. (ಪ್ಯಾಕೇಜ್-07)	1000.00
8.	ಯಲಹಂಕ ನ್ಯೂಟೌನ್ ಉಪವಿಭಾಗ, ವಾರ್ಡ್ ಸಂಖ್ಯೆ-03ರ ಎಂ.ಎಸ್. ಪಾಳ್ಯ, ಐಶ್ವರ್ಯ ಬೇಕರಿ ರಸ್ತೆ, ಗಿರಿಧಾಮನಗರ ಮತ್ತು ಸುತ್ತಮುತ್ತಲ ಪ್ರದೇಶಗಳಲ್ಲಿ ರಸ್ತೆಗಳನ್ನು ಪುನಶ್ಚೇತನ ಮತ್ತು ಸುಧಾರಣೆ ಮಾಡುವುದು. (ಪ್ಯಾಕೇಜ್-08)	1000.00
9.	ಯಲಹಂಕ ನ್ಯೂಟೌನ್ ಉಪವಿಭಾಗ, ವಾರ್ಡ್ ಸಂಖ್ಯೆ-03ರ ಹೆಸರುಘಟ್ಟ ಮುಖ್ಯರಸ್ತೆ, ಜಿ. ರಾಮಯ್ಯ ಬಡಾವಣೆ, ಸಾಯಿ ಆರ್ಕೇಡ್ ಬಡಾವಣೆ, ವಿಜಯ ಬ್ಯಾಂಕ್ ಬಡಾವಣೆ, ಆದಿತ್ಯನಗರ 2ನೇ ಹಂತ ಮತ್ತು ಸುತ್ತಮುತ್ತಲ ಪ್ರದೇಶಗಳಲ್ಲಿ ಬಾಕಿ ಉಳಿಕೆ ಇರುವ ರಸ್ತೆಗಳನ್ನು ಪುನಶ್ಚೇತನ ಮತ್ತು ಸುಧಾರಣೆ ಮಾಡುವುದು. (ಪ್ಯಾಕೇಜ್-09)	1150.00
10.	ಯಲಹಂಕ ನ್ಯೂಟೌನ್ ಉಪವಿಭಾಗ, ವಾರ್ಡ್ ಸಂಖ್ಯೆ-03ರ ಮಹಾಲಕ್ಷ್ಮಿ ಬಡಾವಣೆ, ಬಾಲಾಜಿ ಬಡಾವಣೆ, ಬೆಸ್ಟ್ ಕೌಂಟ-2 ಮತ್ತು 3, ಭಾಸ್ಕರ್‌ರಡ್ಡಿ, ಆಂಧ್ರ ಬಡಾವಣೆ, ತಿರುಮಲನಗರ ಮತ್ತು ಸುತ್ತಮುತ್ತಲ ಪ್ರದೇಶಗಳನ್ನು ಪುನಶ್ಚೇತನ ಮತ್ತು ಸುಧಾರಣೆ ಮಾಡುವುದು. (ಪ್ಯಾಕೇಜ್-10)	2000.00
11.	ಯಲಹಂಕ ನ್ಯೂಟೌನ್ ಉಪವಿಭಾಗ, ವಾರ್ಡ್ ಸಂಖ್ಯೆ-03ರ ಚನ್ನಮ್ಮ ಮತ್ತು ನಾರಾಯಣಪ್ಪ ಬಡಾವಣೆ, ನಾರಾಯಣಗೌಡ ಬಡಾವಣೆ, ಬಸವಲಿಂಗಪ್ಪ ಬಡಾವಣೆ ಮತ್ತು ಸುತ್ತಮುತ್ತಲ ಪ್ರದೇಶಗಳನ್ನು ಪುನಶ್ಚೇತನ ಮತ್ತು ಸುಧಾರಣೆ ಮಾಡುವುದು. (ಪ್ಯಾಕೇಜ್-11)	1000.00
12.	ಯಲಹಂಕ ನ್ಯೂಟೌನ್ ಉಪವಿಭಾಗ, ವಾರ್ಡ್ ಸಂಖ್ಯೆ-03ರ ದೊಡ್ಡಬಳ್ಳಾಮರ ಮುಖ್ಯರಸ್ತೆಯಿಂದ ನಾಗಾರ್ಜುನ ಕಾಲೇಜ್‌ವರೆಗೆ, ಕಾವೇರಿ ಬಡಾವಣೆ, ಚೌಡಪ್ಪ ಬಡಾವಣೆ, ಮಾರುತಿನಗರ, ಹರಿರಾಜ ಬಡಾವಣೆ ಮತ್ತು ಸುತ್ತಮುತ್ತಲ ಪ್ರದೇಶಗಳಲ್ಲಿ ರಸ್ತೆಗಳನ್ನು ಪುನಶ್ಚೇತನ ಮತ್ತು ಸುಧಾರಣೆ ಮಾಡುವುದು. (ಪ್ಯಾಕೇಜ್-12)	1000.00
13.	ಯಲಹಂಕ ನ್ಯೂಟೌನ್ ಉಪವಿಭಾಗ, ವಾರ್ಡ್ ಸಂಖ್ಯೆ-03ರ ಚೌಡೇಶ್ವರಿ ಬಡಾವಣೆ, ಮರಿಯಪ್ಪ ಬಡಾವಣೆ, ಮುನಿರಾಜು ಬಡಾವಣೆ, ಜ್ಯೋತಿನಗರ 1ನೇ ಮುಖ್ಯರಸ್ತೆ, ಡಿಯೋ ಮಾರ್ವೆಲ್ ಬಡಾವಣೆ, ಸಾಯಿನಗರ 1ನೇ ಹಂತ ಮತ್ತು ಸುತ್ತಮುತ್ತಲ ಪ್ರದೇಶಗಳಲ್ಲಿ ಬಾಕಿ ಉಳಿಕೆ ಇರುವ ರಸ್ತಗಳನ್ನು ಪುನಶ್ಚೇತನ ಮತ್ತು ಸುಧಾರಣೆ ಮಾಡುವುದು. (ಪ್ಯಾಕೇಜ್-13)	1100.00
14.	ಯಲಹಂಕ ನ್ಯೂಟೌನ್ ಉಪವಿಭಾಗ, ವಾರ್ಡ್ ಸಂಖ್ಯೆ-03ರ ಸಾಯಿನಗರ, ಬೆಸ್ಟ್ ಕೌಂಟ, ಭಾರತ್‌ನಗರ ಮತ್ತು ಚಂದ್ರಪ್ಪ ಬಡಾವಣೆ, ಓಲ್‌ಸೈಡ್ ಮೆಡೋಸ್ ಬಡಾವಣೆ, ಸುಭಾಷ್‌ಚಂದ್ರ ಬೋಸ್ ಬಡಾವಣೆ ಮತ್ತು ಸುತ್ತಮುತ್ತಲ ಪ್ರದೇಶಗಳನ್ನು ಪುನಶ್ಚೇತನ ಮತ್ತು ಸುಧಾರಣೆ ಮಾಡುವುದು. (ಪ್ಯಾಕೇಜ್-14)	1400.00

ಟೆಂಡರ್ ವೇಳಾಪಟ್ಟಿ: (1) ಟೆಂಡರ್‌ಗಳನ್ನು ಇ-ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್ ಮುಖಾಂತರ ಸಲ್ಲಿಸಲು ಕೊನೆಯ ದಿನಾಂಕ 30.09.2021ರ ಸಂಜೆ 4:00 ಗಂಟೆಯವರೆಗೆ ಅಥವಾ ಮುಂಚಿತವಾಗಿ. (2) ಬಿಡ್ ಮೂರ್ಯಾವಧಿ ಸಭೆಯನ್ನು ದಿನಾಂಕ 20.09.2021ರ ಸಂಜೆ 4:00 ಗಂಟೆಗೆ ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರ ಕಚೇರಿ (ಯಲಹಂಕ ವಿಭಾಗ) ಇಲ್ಲಿ ನಡೆಸಲಾಗುವುದು. (4) ತಾಂತ್ರಿಕ ಬಿಡ್‌ಗಳನ್ನು ದಿನಾಂಕ 01.10.2021ರ ಸಂಜೆ 4:00 ಗಂಟೆಗೆ ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರ ಕಚೇರಿ (ಯಲಹಂಕ ವಿಭಾಗ) ಇಲ್ಲಿ ನಡೆಸಲಾಗುವುದು. ಹೆಚ್ಚಿನ ವಿವರಗಳನ್ನು ಮೇಲ್ಕಂಡ ಕಚೇರಿಯಿಂದ ಕೆಲಸದ ವೇಳೆಯಲ್ಲಿ ಅಥವಾ ವೆಬ್‌ಸೈಟ್ https://eproc.karnataka.gov.in ಸಲ್ಲಿ ಪಡೆದುಕೊಳ್ಳಬಹುದಾಗಿದೆ.

ಸಹಿ/- ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಯಲಹಂಕ ವಿಭಾಗ

13876400041305,13876100350633,13876100
13876100350634,13876100349
13876400034359,13876100351
13876100349792,13876100350
13876400037956,13876100349
13876100350212,13876100339
13876100349941,13876400032
13876100350071,13876100345
13876100339439,13876100350
13876100331196,13876400036
13876100350519,13876100357
13876100347077,13876100363
13876100358350,13876100347
13876100353839,13876100360
13876100353413,13876100345
13876100349511,13876100347
13876100355773,13876100349
13876100352008,13876400034
Br. BGR/Marthahalli: No.43,Varthur Main Road, Ma
14546400010878,14546400010886,14546100127
14546400009585,14546100127245,14546400010
14546400009168,14546400000285,14546100123
14546100129599,14546100129608,14546100128
14546400009864,14546400009895, Br. HSR Lay
17696100191960,17696400007775,17696100216
17696100188321,17696100192803,17696400008
17696100179382,17696100169436,17696100193
17696100200588,17696100182159,17696100196
17696100210901,17696100200811,17696100183
17696400009771,17696100211024,17696100200
17696100194147,17696400000059,17696100211
17696100196015,17696100194182,17696400000
17696100210215,17696100198247,17696100195
17696100201843,17696100210281,17696100198
17696100211594,17696100201950,17696100210
17696100202981,17696100211644,17696100202
17696100197165,17696100203153,17696100216
17696100199823,17696100197728,17696100203
17696100203609,17696100204771,17696100205
17696100206909,17696100204050,17696100204
17696100206602,17696100206558,17696100204
17696100206206,17696100206758,17696100207
17696100206032,17696100206297,17696100206
17696100208509,17696100208580,17696100208
17696100207766,17696100208558,17696100209
17696100209424,17696100207782,17696100208
17696100206137,17696100206285,17696100208
Br. Bangalore/J P Nagar: UDN ALTIUS, No 13
18276100235825,18276100237722,18276400040
18276400000125,18276100236070,18276100237
18276400050163,18276100234281,18276100236
18276100238118,18276400050361,18276100234
18276100236120,18276100217252,18276400048
18276100234356,18276100236435,18276100235
18276400038369,18276100234562,18276100236
18276100238738,18276400038408,18276100235
18276100236781,18276100239017,18276400038
18276100235320,18276100218342,18276100238
18276400046765,18276100193453,18276100237
18276100239173,18276400047177,18276100235
18276100237466,18276100239652,18276400038
18276100235684,18276100237367,18276100239
18276400046757,18276100235866,18276100237
18276100245113,18276100240106,18276100241
18276100243662,18276100245584,18276100240
18276100242201,18276100243613,18276100245
18276100240163,18276100242375,18276100243
18276100245428,18276100240445,18276100242
18276100243803,18276100245352,18276100240
18276100242664,18276100244033,18276100245
18276100240536,18276100242797,18276100244
18276100245808,18276100240809,18276100243
18276100244322,18276100245725,18276100240
18276100243225,18276100244769,18276100245
18276100241153,18276100243100,18276100243
18276100245923,18276100241070,18276100243
18276100245238,18276400049314,18276100241
18276100233291,18276100246129,18276100220
18276100227020,18276100232384,18276100246
18276100255286,18276100226972,18276100231
18276400043069,18276100168091,18276100226
18276100227416,18276400046526,18276100217
18276100222260,18276100224613,18276400044
18276100219514,18276100222005,18276100224
18276400044661,18276100222369,18276100221
18276100211834,18276400045924,18276100222
18276100198551,18276100196043,18276400047
18276100165352,18276100241534,18276100246
18276400014013,18276100222393,18276100239
18276100246236,18276200014138,18276100222
18276100236237,18276100246525,18276200014
18276400049504,18276100234232,18276100246
Br Bannergatta: Linira Towers, Kemnalkana Hal
15716400085545,15716400084210,15716100152
15716400080028,15716100152382,15716400030
15716400074013,15716400078550,15716400061
15716400075150,15716400075855,15716400071
15716400087122,15716400084533,15716400071
15716100152143,15716400075606,15716400044
15716400073700,15716400074526,15716100152
15716400040097,15716100152051,15716400086
15716400071076,15716400086843,15716100152
15716400086811,15716400087098,15716400087
15716100152432,15716400085498,15716400083
15716400083501,15716100152416,15716100152
15716100152341,15716400082529,15716400084
15716400086891,15716400085928,15716400072

Bangalore 28-08-2021

Authority i.e. Director, Department of Mines and Geology, Government of Karnataka on or prior to 17:00 hours IST on 16th October 2021.

Sd/-
DIRECTOR

BRUHAT BENGALURU MAHANAGARA PALIKE

Office of the Executive Engineer, Yalahanka Division, Yalahanka Zone, Bengaluru - 560 064

No: BBMP/YNK-D/EE/E-PMT-08/2021-22 Date: 30.08.2021

INVITATION FOR SHORT TERM TENDER (IFT)

(Through GOK e-Procurement Portal only) - (Two Cover System)

The Executive Engineer, Yalahanka Division, BBMP, Bengaluru invites tenders from eligible Tenderers for the Construction of works detailed in the table below. **(STD KW-4)**
Earnest Money Deposit will have to be submitted EMD Declaration Copy (As per Government order No: FD/675/Expe-12/2020 Bengaluru, Dated. 22.12.2020

Sl No.	Name of the Projects & Packages	Estimate Cost (₹.in Lakhs)
1.	Restoration and Improvements of Roads at Suryavamshi Layout, Synikavihara Layout, Sai Vihara Layout, Naidu Layout, Nagenahalli Layout and Surrounding Areas in Ward No-02 Yalahanka Sub Division (Package No-01)	1000.00
2.	Restoration and Improvements of Balance Main and Cross Roads of Nagenahalli, Harohalli, Kenchenahalli Villages, Srinidhi Layout, ISRO Layout, KEB Layout and Surrounding Areas in Ward No-02 of Yalahanka Sub Division (Package No-02)	1350.00
3.	Restoration and Improvements of Balance Roads of Ambabhavani Layout, Ambha -bhavaninagara, SLN Enclave, Kere Anjeenappa Layout, Sainagar Phase-2, Anugraha Layout, Avikya Layout and Surrounding Areas in Ward No-03 of Yalahanka New Town Sub Division (Package No-03)	1000.00
4.	Restoration and Improvements of Balance Roads of AMS Layout, Venugopala Layout, Akashavani Layout, Chikkabettahalli Layout, Mahi Layout and Surrounding Areas in Ward No-03 of Yalahanka New Town Sub Division (Package No-04)	1000.00
5.	Restoration and Improvements of Balance Roads of Chikkabettahalli, Doddabettahalli Village, Adityanagara Phase-01 and Surrounding Areas in Ward No-03 of Yalahanka New Town Sub Division (Package No-05)	1000.00
6.	Restoration and Improvements of Balance Roads of Ananthapura Village, Prakruthi Layout, Nisarga Layout and Surrounding areas in Ward No-03 of Yalahanka New Town Sub Division (Package No-06)	1000.00
7.	Restoration and Improvements of Balance Roads of Brundhavana Layout, Balaji Layout, BHEL 1st Phase and 2nd Phase Layout, Lakshmaiahreddy Layout, Naidu Layout, Jyothinagara 2nd and 3rd Phase, Ramanna Garden and Surrounding Areas in Ward No-03 of Yalahanka New Town Sub Division (Package No-07)	1000.00
8.	Restoration and Improvements of Roads M.S. Palya, Aishwarya Bakery Road, Giridhamanagara and Surrounding Areas in Ward No-03 of Yalahanka New Town Sub Division (Packagae No-08)	1000.00
9.	Restoration and Improvements of Roads at Hesaraghatta Main Road, G Ramaiah Layout, Sai Archade Layout, Vijaya Bank Layout, Adityanagara Phase-02 and Surrounding Areas in Ward No-03 of Yalahanka New Town Sub Division (Package No-09)	1150.00
10.	Restoration and Improvements of Mahalakshmi Layout, Balaji Layout, Best County -II and III, Bhaskar Reddy, Andhra Layout, Thirumalanagara and Surrounding Areas in Ward No-03 of Yalahanka New Town Sub Division (Package No-10)	2000.00
11.	Restoration and Improvements of Channamma and Narayanappa Layout, Narayanagowda Layout Basavalingappa Layout and Surrounding Areas in Ward No-03 of Yalahanka New Town Sub Division (Package No-11)	1000.00
12.	Restoration and Improvements of roads from Doddaballapura Main Road to Nagarjuna College, Kaveri Layout, Chowdappa Layout, Maruthinagara, Hanraja Layout and Surrounding Areas in Ward No-03 of Yalahanka New Town Sub Division (Package No-12)	1000.00
13.	Restoration and Improvements of Balance roads of Chowdeshwari Layout, Mariyappa Layout, Muniraju Layout, Jyothinagara 1st Main Road, Deo Marvel Layout, Sainagara Phase-1 and Surrounding areas Ward No-03 of Yalahanka New Town Sub Division (Package No-13)	1100.00
14.	Restoration and Improvements of Sainagara, Best County, Bharathnagara and Chandrappa Layout, Hill Side Meadows Layout, Subhash Chandra Bose Layout and Surrounding areas Ward No-03 of Yalahanka New Town Sub Division (Package No-14)	1400.00

Calendar of Events: (1) Tenders must be submitted online through e-procurement portal on or before **30.09.2021** upto **4:00** pm. (2) Pre-Bid Meeting will be held in the Office of the Executive Engineer, (Yalahanka Division) on **20.09.2021** at **4:00** pm. (3) Technical Bids will be opened in the Office of the Executive Engineer (Yalahanka Division) on **01.10.2021** at **4:00** pm.
Further details may be obtained from the above office during office hours on working days or the website: **https://eproc.karnataka.gov.in**

Sd/- Executive Engineer, Yalahanka Division